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PAVEMENT SCHEDULE

F.AP. . TOTAL

D1 SECTION | COUNTY & JJAL | SHEET
331 * TJACKSONT 258 | 27
FED. ROAD DIST. NO. _ ‘ ILLINOIS i FED. AID PROJECT

¥ (12-D2N,I-5,75-3,B-1

SUB-BASE SUB-BASE STRIP
PAVEMENT | BRIVEWRY | pcc pavemENT, | PCC BASE BRIDGE APPROACH BRIDSE APPROACH | pcc DRIVEWAY | GRANULAR GRANULAR | PROTECTIVE | REFLECTIVE
LOCATION REMOVAL REMOVAL | 10 (JOINTED) | COURSE, 9 |PAVEMENT ( SPECIAL) SPECTAL PAVEMENT, 7 |MATERIAL, TYPE| MATERIAL, COAT CRACK CONTROL
A TYPE A, 47 TREATMENT
sQ YD SQ YD sQ YD sSQ YD sSQ YD sSQ YD SQ YD TON SQ YD sQ YD FOOT
ILLINOIS 13 ]
25+60.4 to 37+87. 1 LT 1538 1538 1538 1178
25+78 TO 37+38 LT
28+32. 5 LT ( ENTRANCE) 42 35 395 95
29+68. 6 LT (ENTANCE) 50 109 109 109
30+24. 2 LT ( ENTRANCE) 66 114 114 114
30+78. 3 LT (ENTRANCE) 117 79 79 79
31+28.4 LT ( ENTRANCE) 173 126 126 126
32+38. 3 LT (ENTRANCE) 154 111 111 111
32+92. 8 LT (ENTRANCE) 195 137 137 137
33+82. 9 LT (ENTRANCE) 223 163 163 163 )
38+57 TO 46+43.22 LT 1019 . 1019 1019 787
ILLINOIS 13 (EASTBOUND) o N
- 46+48.39 10 52427, 44 712 60 772 772
53+43 TO 57+04.54 LT
53+57.7 TO 57+04. 7 RT 236 236 236
53+79.2 TO 57+04.6 LT 952 952 952
57+04. 7 10 57+68. 3 157 B - o
| . 57+04. 7 70 57+22. 8 93 93
57+22. 8 10 57+52, 1 - 217 217
58+21.4 TO 58+71.6 124 N
58+30.7 TO 58+60. 8 216 216
58+60.8 T0 58+71.5 — ] 106 106
57+70.9 T0 61496, 2 LT o 868 , ) ) - 868
58+71.5 TO 65+56,02 LT ) - ) R B
61+96. 2 TO 65+56.02 LT 754 754 754
ILLINOIIS 13 (WESTBOUND) o ]
0+71.8 TO 6+02, 7 (MEDIAN) LT 448 448 448 B
0+71.5 TO 6+01. 9 RT 1010 103 1010 1010
0+71.45 10 6+03.RT ]
53+75 TO 57+22 RT
53+86.2 TO 57+21.6 RT 540 540 540
57+21.6 TO 57+78. 3 135
57+21.6 10 57+32.6 i 78 78 1
57+32. 6 T0 57+62. 5 182 182
“57+87. 7 10 67+74.8 RT 908 o ) 908 308
58+31. 7 10 58+87. 3 i 132 o
58+41, 11 10 58+71,2 R 175 175
58+71. 10 TO 58+87. 40 79 79 T
58+88 T0O 67+75 RT T —
62+60 TO 65+56. 17 LT 592
62160 10 6(+83, 12 RI 524
B OLD MAIN - - -
0+36 T0 0+84 ” 25 - - ’” 25 25
GLENVIEW 1= -
9+43 10 9+20 LT - _
EMERALD
52+27.4 (IL 13 EB) TO 9+73, 40 RT (EMR) 119 119 119
9+73.4 LT 70 (EMR) 53+738.2 LT (IL 13 EB) 229 229 229 .
8+89 10 9+76 LT 12 R
8+89 T0 9+76 RT LS i/ 1
SYCAMORE 3 N
6+01. 9 RT (JL 13 WB) TO 11+59. 9 RT (SYC) 135 135 135
11459, 9 LT (SYC) TO 53+86, 2 (IL 13) 65 65 65
10+44 10 11+60 RT 7 -
10+44 T0 11+60 LT 5
TOTALS 548 1320 25 9593 790 356 934 216 105652 10830 3081

SCHEDULES




